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1. Prerequisites (Gateway)

2. About This Tender

3. Tender Conditions

D-WLS-STN (Station Civil & FRP Works): RJS Projects

1.1   You are required to answer 'Yes' to all questions in this section before you will be granted access to the full tender contents. If you answer 'No' to one or more of
the questions below, you will not be able to access or respond to this tender.

1.2   Please download the Confidentiality Agreement. Download

1.3   I/we confirm that we accept the Confidentiality Agreement and I/we will attach and upload a signed copy of the
Confidentiality Agreement when requested.
Note: You will be required to upload your signed Confidentiality Agreement at a later stage of this tender process.

Yes

1.4   Where a legislative or regulatory requirement of the State or Territory in which the Works are to be performed
requires the Tenderer to be licensed or registered whether as a building practitioner or otherwise, the Tenderer must
produce evidence that it is registered or has the appropriate licence. You must provide evidence of licensing, ABN
registration, permits or qualifications required to undertake the Works.
I/we confirm that we will upload a copy of the above mentioned documents when requested.
Note: You will be required to upload your copies of these documents at a later stage of this tender process.

Yes

1.5   Please download and accept Code of Compliance Download

1.6   I/we confirm that we accept the Code of Compliance and I/we will attach and upload a signed copy of the Code of
Compliance when requested.
Note: You will be required to upload your signed Code of Compliance at a later stage of this tender process.

Yes

2.1   This Tender is called for the Station's Civil & FRP Works required at Wollstonecraft Station. The detailed Scope of
Works can be found in the Scope of Works Section of this questionnaire.

2.2   Project/Tender Name:Transport Access Program (TAP) 3 Tranche 3
Easy Access Station Upgrades Managing Contractor Contract
ISD-15-4742-16 Wollstonecraft Station

2.3   Tender No: D-WLS-STN

Tender Dates

2.4   This tender opens and closes on the dates shown on the Summary tab

2.5   All enquiries and questions must be sent using the messaging system which can be accessed through the 'Messages'
tab above. Do you agree to this?

Yes

2.6   The Tenderer warrants that it will maintain the validity of its tender for a period of 120 days from date of submission
of tender. Where the Downer seeks an extension of this period, a request in writing will be forwarded to the Tenderer.

Confirmed

Confidentiality Agreement
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4. Form of Tender

3.1   Please upload your signed copy of the Confidentiality Agreement that you previously downloaded from the
"Prerequisites' section of this questionnaire.

Download

Registrations and Licences

3.2   Where a legislative or regulatory requirement of the State or Territory in which the Works are to be performed
requires the Tenderer to be licensed or registered whether as a building practitioner or otherwise, the Tenderer must
produce evidence that it is registered or has the appropriate licence. You must provide evidence of licensing, ABN
registration, permits or qualifications required to undertake the Works.
Note: You can attach a single file only. Please combine all your documents into a single document (Word or PDF) or Zip file.

Download

Code of Compliance

3.3   Please upload your signed copy of the Code of Compliance that you previously downloaded from the Prerequisites
section of this questionnaire.

Download

Tender Conditions

3.4   Please download, read through the Tender Terms and Conditions and select Tender Terms and Conditions Accepted at
the bottom of this page.

Download

3.5   We accept the Tender Terms and Conditions of this Tender Tender Terms and Conditions Accepted

4.1   Tenderer's Name RJS Infrastructure Group Pty Ltd trading as RJS Projects

4.2   Please enter you ABN or ACN without spaces. 626627941

4.3   Please enter tenderer's physical / street address (the address where you conduct your business from).
Note: Please do not enter a PO Box address North Strathfield 2137

4.4   Is the Tenderer's Registered Address the same as the physical / street address entered above? No

4.5       Please enter the Tenderer's registered business address here
Yagoona 2199

4.6   Is the Tenderer's Postal Address the same as the physical / street address entered above? Yes

4.8   The Tenderer’s Project Manager of the Agreement is:

Name Aidan Cox

Title Project Manager

Address  North Strathfield 2137

Telephone 2185

Email aidan@rjsprojects.com.au

4.9   The Tenderer’s Project Manager of the Tender is:

Name Aidan Cox

E19/1595/AS-09-001/PR-0048
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5. Agreement

6. Scope of Works

7. Attachments

Title Project Manager

Address  North Strathfield 2137

Telephone 2185

Email aidan@rjsprojects.com.au

4.10   Is this tender for a Lump Sum price or a Schedule of Rates? Lump Sum Price

4.11       We hereby Tender to perform the Works described in the Agreement for the above project for the submitted
Lump Sum Price of:
Note: Do not enter a $ sign, enter numbers only.

1,817,700.11

4.12   We hereby Tender to perform works described in the agreement for the above project for the pricing shown in the
submitted Schedule of Rates.

4.13   I/We further agree, in the event of the present Tender being accepted, to be bound by the said Tender Documents
and any other terms of such Tender and acceptance and to faithfully adhere to them unless and until the Agreement is
executed.

Accepted

4.14   I/We undertake to execute the Agreement forthwith. Accepted

4.15   I/We have submitted this Tender based on our own investigations and determinations and have not relied upon any
reference documents or other material except to the extent expressly stated in this Tender as being required to form part of
the Agreement.

Accepted

5.1   Downer Long Form Agreement for this package of works is attached. Please download the agreement, review. Download

5.2   Does Tenderer accept the attached agreement? Yes

5.5   Agreement Departures. For Downer use only.

6.1   Please download the attached Scope of Works Download

6.2   Does Tenderer accepted the Scope of Works attached to above question Yes

7.1   Stage Diagram and Program Download

7.2   Architecture Drawings (Part 1) Download

7.3   Architecture Drawings (Part 2)

E19/1595/AS-09-001/PR-0048
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Download

7.4   Architecture Drawings (Part 3) Download

7.5   Civil Drawings (Part 1) Download

7.6   Civil Drawings (Part 2) Download

7.7   Electrical Services Drawings Download

7.8   Fire Services Drawings Download

7.9   Low Voltage (LV) Drawings Download

7.10   Hydraulics Drawings Download

7.11   Urban Design & Landscaping Drawings Download

7.12   Mechanical Drawing Download

7.13   Civil Structure Drawings Download

7.14   Structural Drawings Download

7.15   Communication Drawings Download

7.16   Security Services Drawings Download

7.17   DDR Stage Architectural Design Report (Part 1) Download

7.18   DDR Stage Architectural Design Report (Part 2) Download

7.19   DDR Stage Value Management Report Download

7.20   DDR Stage Civil Design Report (Part 1) Download

7.21   DDR Stage Civil Design Report (Part 2) Download

7.22   DDR Stage Civil Design Report (Part 3) Download

7.23   DDR Stage Civil Design Report (Part 4) Download

7.24   DDR Stage Structural Design Report Download

7.25   DDR Stage Civil Structures Design Report (Part 2) Download

E19/1595/AS-09-001/PR-0048
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8. AFC Documents

7.26   DDR Stage Low Voltage Design Report Download

7.27   DDR Stage Design Report (Part 1) Download

7.28   DDR Stage Design Report (Part 2) Download

7.29   DDR Stage Design Report (Part 3) Download

7.30   Geotechnical Report Download

7.31   DSS Drawings Download

7.32   Exhibit B - Works Brief Station Upgrade Download

7.33   Exhibit E - Contract Specific Requirements Download

7.34   TfNSW Standard Requirements (Works Contracts) Download

7.35   TfNSW Standard Requirements (QMS) Download

7.36   TfNSW PMO Procurement Standard Requirement Download

7.37   Subcontractor Management Pack Download

7.38   Hazardous Material Register Download

7.39   Waste Classification - not used

7.40   Contamination Report - not used

7.41   Services Investigation Report Download

8.1   Architectural Drawings - Part 1 Download

8.2   Architectural Drawings - Part 2 Download

8.3   Civil Drawings Download

8.4   Earthing & Bonding Drawings Download

8.5   Electrical Drawings Download

8.6   Hydraulic Drawings
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9. Price

10. Financial Information

Download

8.7   Urban Drawings Download

8.8   Low Voltage Drawings Download

8.9   Mechanical Drawings Download

8.10   Structural Drawings Download

8.11   Communication Services Drawings Download

8.12   Drainage Drawings Download

8.13   Fire Services Drawings Download

8.14   Security Services Drawings Download

8.15   Signalling Drawings Download

8.16   Finishes Schedule Download

8.17   Programme Download

8.18   Scope of Works (AFC) Download

8.19   Architecture Design Report - Part 1 Download

8.20   Architecture Design Report - Part 2 Download

8.21   Architecture Design Report - Part 3 Download

9.1   The Tenderer must submit a breakdown of the proposed Contract Price as per attached Pricing Schedule and
Schedule Of Rates.

Download

9.2   Please attach your completed Pricing Schedule and Schedule of Rates Download

9.3   Tenderer confirmed that they have submitted the pricing as per the pricing schedule provided by Downer and if not ,
their submitted Tender will be " Null and Void"

Confirmed

E19/1595/AS-09-001/PR-0048
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11. Key Personnel

Requirements for Financial Information

10.1   For each of the financial documents required below the Tenderer must produce audited versions of the documents
unless no audited versions of the documents exist, in which case the Tenderer must produce management accounts which
include the information referred to and have been signed by a director of the Tenderer.

10.2   Does Tenderer have a current Balance Sheet that is no more than six months old? Yes

10.3       Please attach Balance Sheet Download

10.4   Does Tenderer have a current Profit & Loss Statement that is no more than six months old? Yes

10.5       Please attach Profit & Loss Statement Download

10.6   Does Tenderer have a current Statement of Assets and Liabilities that is no more than six months old? Yes

10.7       Please attach Statement of Assets & Liabilities Download

10.8   Tender's to shows the percentage value of the effect that execution of the Works would have on the Tenderer’s
gross turnover

5%

10.9   Does Tenderer has/have any associated companies for the last two full financial years ended prior to the Closing
Date for Tenders.

No

Key Personnel

11.1   The Tenderer is to provide details of names, key relevant experience (position and project), experience CV and two
references for each of the Key Personnel to be assigned to the Agreement including details of the proposed role and level of
involvement of the Key Personnel in the Agreement.

Project Manager

11.2   Project Manager Name Aidan Cox

11.3   Please enter Project Manager relevant experience (position and project) and upload a copy of this persons
experience CV.

see attached resume

Download

11.4   Two references for this Key Person including details of the proposed role and level of involvement of the Key
Personnel in the Agreement.

Richard Brewer, John Holland Group Construction Manager 0418691619 
Kim Mas, Bouygues Senior Project Manager 0439528793

11.5   Two references for this Key Person including details of the proposed role and level of involvement of the Key
Personnel in the Agreement.

Richard Brewer, John Holland Group Construction Manager 0418691619 
Kim Mas, Bouygues Senior Project Manager 0439528793

Project Engineer / Site Engineer

11.6   Is there a nominated Project Engineer / Site Engineer for this contract? Yes

11.7       Project Engineer / Site Engineer Name Ben Vardanega

11.8       Please enter Project Engineer / Site Engineer relevant experience (position and project) and upload a copy of this
persons experience CV.

see attached resume
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12. Subcontractors

Download

11.9       Two references for this Key Person including details of the proposed role and level of involvement of the Key
Personnel in the Agreement.

Edward Bisiaux, John Holland Project Engineer 0475355576 
Stuart Dunlop, Sydney Train Project Manager 0402893557

Quality Assurance Manager

11.10   Is there a nominated Quality Assurance Manager for this contract? Yes

11.11       Quality Assurance Manager Name Tony Nguyen

11.12       Please enter Quality Assurance Manager relevant experience (position and project) and upload a copy of this
persons experience CV.

See attached resume

Download

11.13       Two references for this Key Person including details of the proposed role and level of involvement of the Key
Personnel in the Agreement.

Abdal Aziz, Downer Project Manager 0437 569 195 
Joel Armstrong, Downer Project Engineer 0439 915 667

WH&S Manager

11.14   Is there a nominated WH&S Manager for this contract? Yes

11.15       WH&S Manager Name Tony Nguyen

11.16       Please enter WH&S Manager relevant experience (position and project) and upload a copy of this persons
experience CV.

see attached resume

Download

11.17       Two references for this Key Person including details of the proposed role and level of involvement of the Key
Personnel in the Agreement.

Abdal Aziz, Downer Project Manager 0437 569 195 
Joel Armstrong, Downer Project Engineer 0439 915 667

Organisation Chart

11.18   Provide a project organisation chart identifying the hierarchy of the project staff. Download

11.19   Key Personnel. For Downer use only.

12.1   The Tenderer must set out in the table below the proposed Subcontractors (including consultants), (if any) to be employed on the Agreement. The Tenderer shall define the trade discipline, scope and extent of work to be provided by the
Subcontractors.

Subcontractor’s Name Subcontractor's Address Service to be Provided % Component in Relation to Entire Agreement

Ballyhooly Civil Pty Ltd 2388 Silverdale Road, Silverdale NSW 2752 Earthworks 30%

Peri Australia Pty Ltd 116 Glendenning Road, Glendenning NSW 2761 Formwork and scaffolding system 5%

Bothar Boring & Tunnelling (Australia) Pty Ltd 23 Broadhurst Rd, Ingleburn NSW 2565 Pipe Jacking system 4%

Holcim Australia Pty Ltd 8 Marden Street, Artarmon NSW 2064 Concrete supply 4%

N&N Concrete Pumping Pty Ltd 115 Jersey Road, Bringelly NSW 2556 Concrete pump 2%

E19/1595/AS-09-001/PR-0048
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13. Experience

14. Insurance

12.2   Please confirm when you have completed the above table Table completed

13.1   Details of the Tenderer’s capacity to perform the Works.(Capability Statement) Download

13.2   Has Tenderer undertaken or completed contracts with similar key construction activities and complexity during the
past three years 

Yes

13.3       Details of contracts with similar key construction activities and complexity completed during the past three years by the Tenderer are:
Note: You must enter something in every field of this table. If you only have one or two projects, please enter NA in the remaining unanswered fields.

Contract Description Value Contract Period Names and contact details of Referees

Mount Victoria Area Remodelling Description: Signalling Building and station platform works $810k May 2020 to current Edward Bisiaux John Holland Group Project Engineer
0475355576

Project: New Intercity Fleet - Lithgow Station Platform Extension Description: 12m new station platform extension Location: Lithgow Station $1.6mil May 2019 to Sept
2019

Joel Armstrong Project Engineer Downer Group
0439915667

Northconnex - Northern Surface works Description: Mixed civil and FRP works including a dive structure, a cut and cover and a P/T bridge structure
and numerous underbores

$120M 3 years Kim Mas - BYCA Senior Project Manager 0439 528 793

13.4   Tenderers to provide an organisation chart of the Tenderer’s company, indicating the support and management
personnel available to support the Agreement

Download

13.5   Details of the Tenderer’s current workload.
Note: You must enter something in every field of this table. If you only have one or two projects, please enter NA in the remaining unanswered fields.

Project Principal Value Completion Date % Outstanding at Date of Tender

Mount Victoria Area Remodelling John Holland Group $810k October 2020 65%

Petersham Park Grandstand Upgrade Works Inner West Council $340k October 2020 70%

NA NA NA NA NA

NA NA NA NA NA

NA NA NA NA NA

13.6   Is there any litigation involving subcontractors or other parties to a construction contract which the Tenderer is or
has, in the last three years been a party to.

No

13.8       If above declaration turn out to be false, Tenderer may be disqualified from tendering process. Accepted

13.9   Experience. For Downer use only.

14.1   Tenderer’s to provide details of Public & Product Liability insurance and attached the copy.

E19/1595/AS-09-001/PR-0048
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15. Program and Methodology

Cover Value Expiry Date Insurance Company

Public & Product Liability $20mil 19/09/2020 Berkley Insurance Australia

Download

14.2   Tenderer’s to provide details of Workers Compensation insurance and attached the copy.

Expiry date Insurance Company

Workers Compensation 31/08/2021 iCare

Download

14.3   Tenderer’s to provide details of Motor Vehicle Plant & Equipment insurance and attached the copy.

Cover Value Expiry Date Insurance Company

Motor Vehicle Plant & Equipment Insurance 0 0 0

Download

14.4   Will Tenderer undertake any design work require to complete their Scope of Work? No

14.6   Insurances. For Downer use only

15.1   Please download and review the attached Downer Project Program and confirm your acceptance. Yes

Download

Methodologies and Other Statements

15.5   Please attach a proposed delivery methodology Download

15.6   Please provide a statement identifying why the Tenderer considers that it's overall proposal represents value for
money.

RJS have considered the site constraints and the overall programme for the project when developing this tender 
submission. We believe that our offer demonstrates value for money and importantly will provide the desired outcome of 
hitting programme milestones while minimising impacts to the local community.

15.7   Please describe any innovation in products or service delivery in your offer that you believe will exceed
requirements.

1. Allowance to use a supermini crane for all FRP works
2. Tenderer has provided a submission for piling works tender, if successful in both submissions, this will remove a number 
of challenging interfaces
3. 2 stage scaffold system allowed for to construct the western elevated walkway
4. RJS have proposed to use GRP jacking pipes to construct the Underbore crossing, allowing the head to be pulled back 
and retrieved through the launch pit, which removes possession dependency for this activity.

15.8   Please describe how your organisation will ensure that quality of products and services provided will meet or exceed
the requirements.

RJS will undertake works in line with the design drawings, specifications and Australian standards. ITPs will be developed 
with Downers in advance of the works and ITCs will be completed progressively as the works are being undertaken.

15.9   Please provide a statement of proposed extent of and storage location for spares. Sufficient materials will be ordered to complete the works. Spare materials will be stored off site if required for use.

15.10   Provide details of the Tenderer’s approach and planning towards the achieving of practical completion, and more
particularly its defect mitigation.

If successful in this tender, RJS will with the assistance of Downers, develop a fully integrated programme that considers 
site constraints, stakeholder concerns and interfaces with other contractors, especially for possession dependent activities, 

E19/1595/AS-09-001/PR-0048
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16. Certifications

17. Industrial Relations

to ensure that the works are achieved and that they does not impede the successful completion of other site activities.

15.11   Is the Tenderer required to provide samples and finishes prototypes under Scope of Works? No

15.13   Conformity. For Downer use only

Management Plans

16.1   Does the Tenderer have WHS Management Plan Yes

16.2       Please provide the a copy. Download

16.4   Does the Tenderer have an Quality Management Plan? Yes

16.5       Please provide a copy. Download

16.7   Does Tenderer have an Environmental Management Plan? Yes

16.8       Please provide a copy Download

17.1   Provide details of the Tenderer’s criteria and policies in industrial relations; Download

17.2   Provide details of the Tenderer’s experience in industrial relations of similar project work RJS have worked on numerous projects of similar or higher value in the past for Downer. RJS works to the Building and 
construction Award MA000020. RJS have a health and safety management plan which provides for a harmonious industrial 
relations environment.

17.3   Description of how the Tenderer intends to maintain a harmonious industrial relations environment RJS have worked on numerous projects of similar or higher value in the past for Downer. RJS works to the Building and 
construction Award MA000020. RJS have a health and safety management plan which provides for a harmonious industrial 
relations environment. All workers will be Inducted to Downer systems. Works to be completed in line with various 
management plans falling under our Project Management Plan including our H&S management Plan.

17.4   Provide details of how the Tenderer will perform the Works under the Agreement in case of an industrial dispute in accordance with the Fair Work Act 2009 and in consultation with Downer if required

17.5   Has Tenderer in last five year lost time due to industrial disputes (excluding national or state-wide industrial
disputes)

No

17.7   Is Tenderer's employee a member of the Industry Union. No

17.9   Is Tenderer’s employees are paid under the industry award. No

17.11   Is Tenderer's work health and safety management system has achieved accreditation against a recognized health
and safety standard (ISO Certification)?

No

17.13   Is Tenderer work health and safety management system has been subject to a review for compliance against the
relevant work health and safety legislation in the last two years?

No

17.15   Has any improvement notice or prohibition notice issued to the Tenderer by the relevant work health and safety
regulator in any State or Territory in Australia;

No

E19/1595/AS-09-001/PR-0048
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18. Sustainability & Social Procurement (including APIC)

17.17   Is Tenderer's have any conviction for an offence against the relevant work health and safety legislation in any State
or Territory in Australia; 

No

17.19   Has Tenderer entered into any enforceable undertaking with the relevant work health and safety regulator in any
State of Territory in Australia;

No

17.21   Provide details of performance indicators of work health and safety performance in the past year (for example, lost
time injuries, safety observations and percentage of audit recommendations closed out in 90 days)

lost time injuries = Zero safety observations = Zero audit recommendations = 2 minor

17.22   Is Tenderer's Quality Management system has achieved accreditation against a recognized health and safety
standard (ISO Certification)?

No

17.24   Is Tenderer Quality Management system has been subject to a review for compliance against the relevant work
health and safety legislation in the last two years?

No

17.26   Does Tenderer have an Environmental Management System? No

17.28   If yes to 13.26, is Tenderer's Environmental Management system accredited to an external Environmental Standard
(e.g. ISO 14001) 

No

17.30   Has the Tenderer’s Environmental Management System been subject to a review for compliance (internal or
external) within the last year ? 

No

17.32   Has the Tenderer's organisation ever been served with a notice, fine, enforceable undertaking or prosecution for an
environmental incident in any State or Territory in Australia 

No

17.34   Does Tenderer have any indigenous participation in construction and construction training programs. No

17.36   Outline the approach to indigenous participation in construction and construction training programs. In accordance to Aboriginal Participation in Construction Guideline

18.1   Can the Tenderer provide current policies that are in place for the Employment of Aboriginal People, Training of
Apprentices and Trainees and Social Procurement?

Yes

18.2       Please attach a document describing policies that are in place for the Employment of Aboriginal People, Training
of Apprentices and Trainees and Social Procurement.

Download

18.4   Can Tenderer provide details on how the Tenderer will meet requirement of 20% of all trade’s positions are
Apprentices?

No

18.6   Can Tenderer meet the requirement of 8% of the overall workforce to be aged under 25 years old at the date of
engagement on the project?

Yes

18.7       Please provide details on how your organisation will meet the requirement of 8% of the overall workforce to be
aged under 25 years old at the date of engagement on the project.

RJS Projects is an approved student vocational placement organisation registered with University of Technology, Sydney

18.8   Can Tenderer provide details on how it will meet the requirement of 20% of the total labour force to be made up of
Learning Workers?

Yes

18.9       Please provide details on how your organisation will meet the requirement of 20% of the total labour force to be
made up of Learning Workers.

RJS Projects is an approved student vocational placement organisation registered with University of Technology, Sydney

18.10   Can Tenderer provide details on how it will meet the requirement of 2% of the workforce are Women-In-Non-
Traditional-Roles?

Yes

18.11       Please provide details on how your organisation will meet the requirement of 2% of the workforce are Women-
In-Non-Traditional-Roles.

RJS Projects is an approved student vocational placement organisation registered with University of Technology, Sydney
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18.12   Can Tenderer provide detail on how it will meet the requirement of 100% of all workers responsible for the
supervision of Aboriginal personnel shall attend relevant Cultural Awareness Training prior to Aboriginal personnel
commencing on Site?

No

18.14   Can Tenderer provide detail on how it will meet requirement of 2.5% of personnel engaged by the Tenderer to be
Aboriginal or Torres Strait Islander?

No

18.16   Can Tenderer provide details on how it will meet requirement of At least 50% of Aboriginal employees to be
retained greater than twelve (12) months, or the end of the project whichever greater?

No

18.18   Can Tenderer provide details on how it will meet the requirement of at least 1.5% of the Subcontractor’s personnel
to identify as having a disability?

Yes

18.19       Please provide details on how your organisation will meet the requirement of at least 1.5% of the
Subcontractor’s personnel to identify as having a disability.

RJS Projects is committed to making our workplace, products and services accessible to people with disability, and informs 
the public how it is approaching diversity and inclusion. RJS Projects Accessibility Action Plan has the following criteria; • 
Eliminate discrimination in an active way • Improve services to existing consumers or customers • Enhance organisational 
image • Reduce the likelihood of complaints being made • Increase the likelihood of being able to successfully defend 
complaints • Increase the likelihood of avoiding costly legal action • Allow for a planned and managed change in business 
or services • Open up new markets and attract new consumers How is RJS Projects’ Accessibility Action Plan developed? 
Our Managing Directors who is responsible for delivering policies and processes relating to all internal and external 
processes including IT, property, employment, communications, advertising and goods and services need to: • Review 
current practices to identify barriers • Develop policies and programs to eliminate barriers • Allocate responsibility • Devise 
evaluation strategies to monitor progress • Develop communication strategies 

18.20   Can Tenderer provide details on how it will meet requirement of 3% of the Subcontract value to be awarded or
spent on Aboriginal and/or Torres Strait Islander Enterprises through subcontracting.

Yes

18.21       Please provide details on how your organisation will meet requirement of 3% of the Subcontract value to be
awarded or spent on Aboriginal and/or Torres Strait Islander Enterprises through subcontracting.

RJS Projects will be using Supply Nation registered / certified contractors or any nominated subcontractor provided by 
Downer

18.22   Can Tenderer provide details on how it will meet requirement of 1.5% of the Subcontract value to be awarded or
spent on People with Disability enterprises?

Yes

18.23       Please provide details on how your organisation will meet the requirement of 1.5% of the Subcontract value to
be awarded or spent on People with Disability enterprises.

RJS Projects is committed to making our workplace, products and services accessible to people with disability, and informs 
the public how it is approaching diversity and inclusion. RJS Projects Accessibility Action Plan has the following criteria; • 
Eliminate discrimination in an active way • Improve services to existing consumers or customers • Enhance organisational 
image • Reduce the likelihood of complaints being made • Increase the likelihood of being able to successfully defend 
complaints • Increase the likelihood of avoiding costly legal action • Allow for a planned and managed change in business 
or services • Open up new markets and attract new consumers How is RJS Projects’ Accessibility Action Plan developed? 
Our Managing Director who is responsible for delivering policies and processes relating to all internal and external 
processes including IT, property, employment, communications, advertising and goods and services need to: • Review 
current practices to identify barriers • Develop policies and programs to eliminate barriers • Allocate responsibility • Devise 
evaluation strategies to monitor progress • Develop communication strategies 

18.24   Can Tenderer provide details on how it will meet requirement of 1% of total Subcontract value to be awarded or
spent on Indirect activities or social enterprises that benefit disadvantaged and under-represented groups?

No

18.26   Tenderer agrees to provide reporting as required for Aboriginal People, Training of Apprentice and Trainees and
Social Procurement

Agree

18.27   Does Tenderer have a Sustainability Policy? If yes, please provide the policy and evidence of its implementation.
(Sustainability includes environmental, social and economic aspects.)

No

18.29       You have answered 'No' to the question above. It will be necessary for your organisation to work under
Downer's Policy.

Agree

18.30   What initiatives will Tenderer use to meet social and ethical commitments/objectives/targets? Please provide details
and evidence of implementation (e.g. certification/conformance with SA8000, community partnerships, local procurement
targets, etc.)

Acknowledged ANNEX A
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18.31   Please provide details and evidence of implementation. Download

18.32   How will Tenderer meet commitments/objectives/targets to procure locally through small and medium-sized
enterprises (SMEs)?

RJS Projects is committed to supporting local business. RJS Projects has a broad network of relationships with small 
business that we work with extensively. If successful in the award of this work RJS will engage specialist subcontractors to 
undertake certain aspects of the work to not only fulfill this social procurement requirement but also to achieve a best for 
project outcome.

18.33   Please provide details / evidence. Download

18.34   How will Tenderer meet procurement and material specifications detailed in Section 5 and Section 6 of Annex A of
the Subcontractor Management Pack (e.g. asphalt, concrete, aggregate, metal, timber etc. specifications)?

Acknowledged ANNEX A

18.35   Please provide details. Download

18.36   Tenderer acknowledges and agrees to procuring materials with an ISCA approved environmental label in
compliance with Annex A of the Subcontractor Management Pack?

Acknowledged ANNEX A

18.37   15.37 Please provide details Download

18.38   Tenderer acknowledges and agrees to comply with all applicable requirements within ‘Annex A – Environment,
Sustainability and Social Procurement Specification’ of the Subcontractor Management Pack.

Agree

18.39   Tenderer acknowledges and agrees to report monthly against applicable environment and sustainability
requirements including, but not limited to, energy use, water use, materials use, waste, etc. as per Annex A – Environment,
Sustainability and Social Procurement Specification in the Subcontractor Management Pack

Agree

18.40   Does Tenderer have any proposals for initiatives or innovations to maximise positive opportunities on the project?
This could include opportunities from an environmental, social or economic perspective. Please provide details.

Acknowledged ANNEX A

18.41   Sustainability and social procurement (including APIC). For Downer use only. For Downer use only
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